July 22, 2024

Mr. Fred Braun, P.E. Union County Public Works 500 N. Main Street, Suite 615 Monroe, NC 28112

Re: Recommendation of Award for Crooked Creek WRF UV Disinfection Replacement IFB 2024-089

Fred.

Bids for Crooked Creek WRF UV Disinfection Replacement (IFB 2024-089) were opened on July 18, 2024. Hazen's estimate of construction cost for this project was \$3,000,000.00.

Five (5) contractors submitted bids, and the Certified Bid Tabulation is attached. The contractors' Total Bids ranged from \$2,869,177.75 to \$3,596,467.75. The low bid was submitted by Basinger Contracting Co. (NC License No. 73014). Each bid was submitted with a Bid Bond and was complete, with no omissions that would affect the order or status of bids.

We recommend that Union County award this project to Basinger Contracting Co. in the amount of \$2,869,177.75.

If you need additional information, please contact me at (704) 649-7080 or mparker@hazenandsawyer.com.

Very truly yours,

Michael D. Parker, P.E.

Midul D. Parky

Senior Associate

Union County, North Carolina

Bid Tabulation: IFB 2024-089 Crooked Creek WRF UV Disinfection Replacement

Bid Location: Union County Government Center

Bid Date: Thursday July 18, 2024

Bid Time: 2:00 PM



Company Name	NC Contractors License	Addenda Receipt (Nos. 1 and 2)	HUB Forms	Bid Bond	Total Bid Amount
Basinger Contracting Co.	73014	YES	YES	YES	\$2,869,177.75
Haren Construction Company, Inc.	7770	YES	YES	YES	\$3,217,000.00
Morgan Contracting, Inc.	51338	YES	YES	YES	\$3,596,467.75
PC Construction	6142	YES	YES	YES	\$3,469,467.06
State Utility Contractors, Inc.	17793	YES	YES	YES	\$3,182,000.00
Hazen and Sawyer: Engineer's Estimate					\$3,000,000.00

CERTIFICATION

The Bids tabulated herein were opened and read aloud at 2:00 p.m. on the 18th day of July 2024, at the Union County Government Center.

The tabulation is correct in that it contains information as submitted on the original Bid Form of each Bidder.