

SINGLE-PRIME BIDDERS		Proposal Form / ATTACHMENTS							ADDENDUM	TOTAL BID	BID ALTERNATES								TOTALS
BIDDERS LISTED ALPHABETICALLY	LICENSE NUMBER	BID SECURITY	BID FORM SIGNED	BID FORM SEALED	NON-COLLUSION AFFIDAVIT	HUB CERTIFIED / MINORITY PARTICIPATION	AFFIDAVIT A OR B	01	BASE BID PLUS CONTINGENCY ALLOWANCE OF 10% of Base bid	Add ALTERNATE - 1		Add ALTERNATE - 2		Add ALTERNATE - 3		Add ALTERNATE - 4		TOTAL BID (WITH ADD ALTERNATES)	
								2/18/2025		Automatic Opener for Egress Door – Surface Mounted Door Operator in Lieu of Closer		New Flooring and Base in Rooms 106, 107, 108, 109, 110 and 111.		New Wall Paint in Rooms 106, 107, 108, 109, 110 and 111.		Preferred Brand Alternate – Assa Abloy Speed Gate Speed Gate (additional cost/reduced cost) Difference in cost in lieu of approved equal brand cost included in Base Bid Price.			
										AMOUNT	CAL DAYS	AMOUNT	CAL DAYS	AMOUNT	CAL DAYS	AMOUNT	CAL DAYS		
1	DCS Commercial Construction	000-0	X	X	X	X	X	X	\$ 459,403.05	\$ 8,251.25		\$ 31,797.50		\$ 5,916.75		\$ -		\$ 505,368.55	
2	Fairwood Construction	76211	X	X	X	X	X	X	\$ 458,459.00	\$ 4,180.00		\$ 20,000.00		\$ 5,000.00		\$ 79,577.00		\$ 567,216.00	
3	H&C Contracting	28278	X	X	X	X	X	X	\$ 435,705.00	\$ 4,484.00		\$ 39,518.00		\$ 10,620.00		\$ -		\$ 490,327.00	
4	Heartland Contracting	55222	X	X	X	X	X	X	\$ 384,890.00	\$ 840.00		\$ 31,900.00		\$ 7,000.00		\$ -		\$ 424,630.00	
5	Miles-McClellan Construction Company	63358	X	X	X	X	X	X	\$ 456,906.00	\$ 4,000.00		\$ 30,000.00		\$ 5,500.00		\$ (4,400.00)		\$ 492,006.00	