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ADDITIONS AND DELETIONS: 

The author of this document 

has added information 

needed for its completion. 

The author may also have 

revised the text of the 

original AIA standard form. 

An Additions and Deletions 

Report that notes added 

information as well as 

revisions to the standard 

form text is available from 

the author and should be 

reviewed. 

This document has important 

legal consequences. 

Consultation with an 

attorney is encouraged with 

respect to its completion 

or modification. 

The parties should complete 

A101®–2017, Exhibit A, 

Insurance and Bonds, 

contemporaneously with this 

Agreement. AIA Document 

A201®–2017, General 

Conditions of the Contract 

for Construction, is 

adopted in this document by 

reference. Do not use with 

other general conditions 

unless this document is 

modified. 

ELECTRONIC COPYING of any 

portion of this AIA®  Document 

to another electronic file is 

prohibited and constitutes a 

violation of copyright laws 

as set forth in the footer of 

this document. 

 

AGREEMENT made as of the «  » day of «  » in the year «  » 
(In words, indicate day, month and year.) 

 
BETWEEN the Owner: 
(Name, legal status, address and other information) 

 
« Union County, North Carolina » 
« 500 N. Main Street » 
« Monroe, NC 28112 » 
 
and the Contractor: 
(Name, legal status, address and other information) 

 
«  »«  » 
«  » 
«  » 
«  » 
 
for the following Project: 
(Name, location and detailed description) 

 
«Union County Progress Building Roof Replacement  » 
«1407 Airport Road  » 
«Monroe, NC 28110  » 
 
The Architect: 
(Name, legal status, address and other information) 

 
«Gensler Architecture, Design & Planning, P.C. D/B/A Gensler  »«  » 
«101 South Tryon Street  
  Suite 2100 » 
«Charlotte, NC 28208  » 
«  » 
 
The Owner and Contractor agree as follows.   
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EXHIBIT A    INSURANCE AND BONDS 
 
ARTICLE 1   THE CONTRACT DOCUMENTS 
The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary, and other 
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed 
in Article 9 of this Agreement, and Modifications issued after execution of this Agreement, all of which form the 
Contract, and are as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract 
represents the entire and integrated agreement between the parties hereto and supersedes prior negotiations, 
representations, or agreements, either written or oral. An enumeration of the Contract Documents, other than a 
Modification, appears in Article 9. 
 
ARTICLE 2   THE WORK OF THIS CONTRACT 
The Contractor shall fully execute the Work described in the Contract Documents or reasonably inferable by the 
Contractor as necessary to produce the results intended by the Contract Documents, except as specifically indicated 
in the Contract Documents to be the responsibility of others.  Except as expressly provided for in the Contract 
Documents to the contrary, the Contractor at its sole cost, risk, and expense shall construct, equip, provide, 
purchase, pay for, and furnish all of the Work in accordance with the Contract Documents and governmental codes 
and regulations as they apply to performance of the Work. 
 
ARTICLE 3   DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 
§ 3.1 The date of commencement of the Work shall be: 
(Check one of the following boxes.) 

 

[ «  » ] The date of this Agreement. 

 

[ « X » ] A date set forth in a notice to proceed issued by the Owner. 

 

[ «  » ] Established as follows: 

(Insert a date or a means to determine the date of commencement of the Work.) 

 
«  » 

 
If a date of commencement of the Work is not selected, then the date of commencement shall be the date of this 
Agreement. 
 
§ 3.2 The Contract Time shall be measured from the date of commencement of the Work. 
 
§ 3.3 Substantial Completion 
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§ 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall 
achieve Substantial Completion of the entire Work: 
(Check one of the following boxes and complete the necessary information.) 

 

[ « X » ] Not later than «Forty  » ( «40  » ) calendar days from the date of commencement of the Work. 

 

[ «  » ] By the following date: «  » 

 
§ 3.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work 
are to be completed prior to Substantial Completion of the entire Work, the Contractor shall achieve Substantial 
Completion of such portions by the following dates: 
 

Portion of Work Substantial Completion Date 
    

 
§ 3.3.3 If the Contractor fails to achieve Substantial Completion as provided in this Section 3.3, liquidated damages, 
if any, shall be assessed as set forth in Section 4.5. 
 
ARTICLE 4   CONTRACT SUM 
§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the 
Contract. The Contract Sum shall be «One Hundred Sixteen Thousand Six Hundred Fifty-Four Dollars and Seventy-
Eight Cents  » ($ «116,654.78  » ), subject to additions and deductions as provided in the Contract Documents. 
 
§ 4.2 Alternates 
§ 4.2.1 Alternates, if any, included in the Contract Sum: 
 

Item Price 
    

 
§ 4.2.2 Subject to the conditions noted below, the following alternates may be accepted by the Owner following 
execution of this Agreement. Upon acceptance, the Owner shall issue a Modification to this Agreement. 
(Insert below each alternate and the conditions that must be met for the Owner to accept the alternate.) 

 
Item Price Conditions for Acceptance 

     
 

§ 4.3 Allowances, if any, included in the Contract Sum: 
(Identify each allowance.) 

 
Item Price 
    

 
§ 4.4 Unit prices, if any: 
(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.) 

 
Item Units and Limitations Price per Unit ($0.00) 

     
 

Unit prices are considered complete and include (i) all materials, equipment, labor, delivery, installation, overhead, 
and profit; and (ii) any other costs or expenses in connection with, or incidental to, the performance of that portion 
of the Work to which such unit prices apply. 
 

§ 4.5 Liquidated damages, if any: 
(Insert terms and conditions for liquidated damages, if any.) 

 
§ 4.5.1  The Contractor acknowledges and recognizes that the Owner is entitled to full and beneficial occupancy and 
use of the completed Work following expiration of the Contract Time and that the Owner has relied on the 
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Contractor’s duty to achieve Substantial Completion of the Work within the Contract Time.  The Contractor further 
acknowledges and agrees that if the Contractor fails to cause the Substantial Completion of any portion of the Work 
within the Contract Time, the Owner will sustain extensive damages and serious loss as a result of such failure.  The 
exact amount of such damages will be extremely difficult to ascertain.  Therefore, the Owner and the Contractor 
agree as set forth in this Section 4.5. 
 
§ 4.5.2  If the Contractor fails to achieve Substantial Completion of the Work within the Contract Time, the Owner 
shall be entitled to retain or recover from the Contractor, as liquidated damages and not as a penalty, the amount of 
Two Hundred Fifty Dollars ($250.00) per day, commencing upon the first day following expiration of the Contract 
Time and continuing until the date that the Contractor achieves Substantial Completion of the entire Work.  Such 
liquidated damages are hereby agreed to be a reasonable pre-estimate of damages the Owner will incur as a result of 
delayed completion of the Work. 
 
§ 4.5.3  The Owner may deduct liquidated damages described in Subsection 4.5.2 from any unpaid amounts then or 
thereafter due the Contractor under the Contract Documents, as provided herein and otherwise in the Contract 
Documents.  Any liquidated damages not so deducted from any unpaid amount due the Contractor shall be payable 
by the Contractor to the Owner together with interest from the date of the demand at the highest interest rate allowed 
by applicable law. 
 
§ 4.5.4  Notwithstanding anything to the contrary in the Contract Documents, if the Owner is unable to recover any 
portion of liquidated damages in accordance with the terms and conditions of Section 4.5 because any portion of 
Section 4.5 is found to be unenforceable or invalid as a penalty or otherwise, then the Owner shall be entitled to 
recover from the Contractor all of the Owner’s actual damages in connection with any failure by the Contractor to 
achieve Substantial Completion of the Work within the Contract Time, including, without limitation, consequential 
damages. «  » 
 
§ 4.6 Other: 
(Insert provisions for bonus or other incentives, if any, that might result in a change to the Contract Sum.) 

 
« Notwithstanding anything herein to the contrary, the amount expended under this Contract shall not exceed the 
Contract Sum set forth in Section 4.1 without the execution of a Modification. » 
 
ARTICLE 5   PAYMENTS 
§ 5.1 Progress Payments 
§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for 
Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the 
Contractor as provided below and elsewhere in the Contract Documents. 
 
§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of 
the month, or as follows: 
 
«  » 
 
§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the « 5th » day of a 
month, the Owner shall make payment of the amount certified to the Contractor not later than the « 15th » day of the 
« following » month. If an Application for Payment is received by the Architect after the application date fixed 
above, payment of the amount certified shall be made by the Owner not later than « forty-five » ( « 45 » ) days after 
the Architect receives the Application for Payment. 
(Federal, state or local laws may require payment within a certain period of time.) 

 
§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the 
Contractor in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract 
Sum among the various portions of the Work. The schedule of values shall be prepared in such form, and supported 
by such data to substantiate its accuracy, as the Architect may require. This schedule of values shall be used as a 
basis for reviewing the Contractor’s Applications for Payment. 
 
§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end 
of the period covered by the Application for Payment. 
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§ 5.1.6 In accordance with AIA Document A201™–2017, General Conditions of the Contract for Construction, and 
subject to other provisions of the Contract Documents, the amount of each progress payment shall be computed as 
follows: 
 
§ 5.1.6.1 The amount of each progress payment shall first include: 

.1 That portion of the Contract Sum properly allocable to completed Work; 

.2 That portion of the Contract Sum properly allocable to materials and equipment delivered and 
suitably stored at the site for subsequent incorporation in the completed construction, or, if approved 
in advance by the Owner, suitably stored off the site at a location agreed upon in writing; and 

.3 That portion of Construction Change Directives that the Architect determines, in the Architect’s 
professional judgment, to be reasonably justified. 

 
§ 5.1.6.2 The amount of each progress payment shall then be reduced by: 

.1 The aggregate of any amounts previously paid by the Owner; 

.2 The amount, if any, for Work that remains uncorrected and for which the Architect has previously 
withheld a Certificate for Payment as provided in Article 9 of AIA Document A201–2017; 

.3 Any amount for which the Contractor does not intend to pay a Subcontractor or material supplier, 
unless the Work has been performed by others the Contractor intends to pay; 

.4 For Work performed or defects discovered since the last payment application, any amount for which 
the Architect may withhold payment, or nullify a Certificate of Payment in whole or in part, as 
provided in Article 9 of AIA Document A201–2017; and 

.5 Retainage withheld pursuant to Section 5.1.7. 
 
§ 5.1.7 Retainage 
§ 5.1.7.1 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold the 
following amount, as retainage, from the payment otherwise dueretainage as set forth in Section 5.1.7: 
(Insert a percentage or amount to be withheld as retainage from each Application for Payment. The amount of 

retainage may be limited by governing law.) 

 
« The Owner shall make progress payments on account of the Contract Price on the basis of the Contractor’s 
Applications for Payment as recommended by the Architect monthly.  Until the Work is fifty percent (50%) 
completed, retainage will be five percent (5%) of any progress payment due to the Contractor.  The Work shall be 
deemed fifty percent (50%) complete when the Contractor’s gross project invoices, excluding the value of materials 
stored off-site, equal or exceed fifty percent (50%) of the value of the Contract, except the value of materials stored 
on-site shall not exceed twenty percent (20%) of the Contractor’s gross project invoices for the purpose of 
determining whether the Work is fifty percent (50%) complete. » 
 
§ 5.1.7.1.1 The following items are not subject to retainage: 
(Insert any items not subject to the withholding of retainage, such as general conditions, insurance, etc.) 

 
«  » 
 
§ 5.1.7.2 Reduction or limitation of retainage, if any, shall be as follows: 
(If the retainage established in Section 5.1.7.1 is to be modified prior to Substantial Completion of the entire Work, 

including modifications for Substantial Completion of portions of the Work as provided in Section 3.3.2, insert 

provisions for such modifications.) 

 
« When the Work is fifty percent (50%) complete, and if the Contractor continues to perform satisfactorily and any 
nonconforming Work identified and noticed prior to that time by the Architect or the Owner has been corrected by 
the Contractor and accepted by the Architect and the Owner, no further retainage shall be retained from progress 
payments due to the Contractor.  However, following fifty percent (50%) completion of the Work, the Owner may 
withhold additional retainage from a subsequent progress payment, not to exceed five percent (5%) in order to allow 
the Owner to retain two and one-half percent (2.5%) total retainage through the completion of the Work.  
Subsequent to reducing retainage, the full retainage of payments authorized (up to five percent (5%) of each 
subsequent progress payment application) may be reinstated if the Owner determines the Contractor’s performance 
is unsatisfactory. » 
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§ 5.1.7.3 Except as set forth in this Section 5.1.7.3, upon Substantial Completion of the Work, the Contractor may 
submit an Application for Payment that includes the retainage withheld from prior Applications for Payment 
pursuant to this Section 5.1.7. The Application for Payment submitted at Substantial Completion shall not include 
retainage as follows: 
(Insert any other conditions for release of retainage upon Substantial Completion.) 

 
« The Owner may retain sufficient funds to secure completion of the Work or correction of any of the Work.  If the 
Owner retain such funds, the amount retained shall not exceed two and one-half (2 ½) times the estimated value of 
the Work remaining to be completed or corrected. » 
 
§ 5.1.8 If final completion of the Work is materially delayed through no fault of the Contractor, the Owner shall pay 
the Contractor any additional amounts in accordance with Article 9 of AIA Document A201–2017. 
 
§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for 
materials or equipment which have not been delivered and stored at the site. 
 
§  5.1.10 Consent of the Surety shall be obtained before any retainage is paid by the Owner.  Consent of the Surety, 
signed by an agent, must be accompanied by a certified copy of such agent’s authority to act for the Surety. 
 
§ 5.2 Final Payment 
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the 
Contractor when 

.1 the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct 
Work as provided in Article 12 of AIA Document A201–2017, and to satisfy other requirements, if 
any, which extend beyond final payment; and 

.2 a final Certificate for Payment has been issued by the Architect. 
 
§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 45 days after the issuance of the 
Architect’s final Certificate for Payment, or as follows: 
 
«  » 
 
§ 5.3 Interest 
Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated 
below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is 
located. 
(Insert rate of interest agreed upon, if any.) 

 
« 12 » % « per annum, or the minimum rate allowed by applicable law, if less, for such time as interest may accrue 
and no more. » 
 
ARTICLE 6   DISPUTE RESOLUTION 
§ 6.1 Initial Decision Maker 
The Architect will serve as the Initial Decision Maker pursuant to Article 15 of AIA Document A201–2017, unless 
the parties appoint below another individual, not a party to this Agreement, to serve as the Initial Decision Maker. 
(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, 

if other than the Architect.) 

 
«  » 
«  » 
«  » 
«  » 
 
§ 6.2 Binding Dispute Resolution 
For any Claim subject to, but not resolved by, mediation pursuant to Article 15 of AIA Document A201–2017, the 
method of binding dispute resolution shall be as follows: 
(Check the appropriate box.) 
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[ «  » ] Arbitration pursuant to Section 15.4 of AIA Document A201–2017 

 

[ « X » ] Litigation in a court of competent jurisdiction 

 

[ «  » ] Other (Specify) 

 
«  » 

 
If the Owner and Contractor do not select a method of binding dispute resolution, or do not subsequently agree in 
writing to a binding dispute resolution method other than litigation, Claims will be resolved by litigation in a court 
of competent jurisdiction. 
 
ARTICLE 7   TERMINATION OR SUSPENSION 
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document 
A201–2017. 
 
§ 7.1.1 If the Contract is terminated for the Owner’s convenience in accordance with Article 14 of AIA Document 
A201–2017, then the Owner shall pay the Contractor a termination fee as follows: 
(Insert the amount of, or method for determining, the fee, if any, payable to the Contractor following a termination 

for the Owner’s convenience.) 

 
« N/A (No termination fee) » 
 
§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201–2017. 
 
ARTICLE 8   MISCELLANEOUS PROVISIONS 
§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201–2017 or another Contract 
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract 
Documents. 
 
§ 8.2 The Owner’s representative: 
(Name, address, email address, and other information) 

 
« Chris Boyd, Director » 
« Union County Facilities and Fleet Management » 
   1407 Airport Road 
« Monroe, NC 28110» 
 
§ 8.3 The Contractor’s representative: 
(Name, address, email address, and other information) 

 
«  » 
«  » 
«  » 
«  » 
«  » 
«  » 
 
§ 8.4 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days’ prior notice to the 
other party. 
 
§ 8.5 Insurance and Bonds 
§ 8.5.1 The Owner and the Contractor shall purchase and maintain insurance as set forth in AIA Document A101™–
2017, Standard Form of Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum, 
Exhibit A, Insurance and Bonds, and elsewhere in the Contract Documents. 
 
§ 8.5.2 The Contractor shall provide bonds as set forth in AIA Document A101™–2017 Exhibit A, and elsewhere in 
the Contract Documents. 
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§ 8.6 Notice in electronic format, pursuant to Article 1 of AIA Document A201–2017, may be given in accordance 
with AIA Document E203™–2013, Building Information Modeling and Digital Data Exhibit, if completed, or as 
otherwise set forth below: 
(If other than in accordance with AIA Document E203–2013, insert requirements for delivering notice in electronic 

format such as name, title, and email address of the recipient and whether and how the system will be required to 

generate a read receipt for the transmission.) 

 
«  » 
 
§ 8.7 Other provisions: 
 
« The Contractor represents and warrants the following to the Owner (in addition to any other representations and 
warranties contained in the Contract Documents), as an inducement to the Owner to execute this Contract, which 
representations and warranties shall survive the execution and delivery of this Contract, any termination of this 
Contract, and the final completion of the Work: 

(i) that it and its Subcontractors are financially solvent, able to pay all debts as they mature, and 
possessed of sufficient working capital to complete the Work and perform all obligations 
hereunder; 

(ii) that it is able to furnish the plant, tools, materials, supplies, equipment, and labor required to 
complete the Work and perform its obligations hereunder; 

(iii) that it is authorized to do business in the State of North Carolina and properly licensed by all 
necessary governmental and public and quasi-public authorities having jurisdiction over it and 
over the Work and the Project, including, without limitation, a valid North Carolina general 
contractor’s license; 

(iv) that its execution of this Contract and its performance thereof is within its duly authorized powers; 
(v) that its duly authorized representatives has visited the site of the Project, familiarized himself with 

the local and special conditions under which the Work is to be performed, and correlated its 
observations with the requirements of the Contract Documents; and 

(vi) that it possesses a high level of experience and expertise in the business administration, 
construction, construction management, and superintendent of projects of the size, complexity, 
and nature of this Project, and it will perform the Work with the care, skill, and diligence of such a 
contractor. 

 
The foregoing warranties are in addition to, and not in lieu of, any and all other liability imposed upon the 
Contractor by law with respect to the Contractor’s duties, obligations, and performance hereunder.  The Contractor 
acknowledges that the Owner is relying upon the Contractor’s skill and experience in connection with the Work 
called for hereunder. » 
 
ARTICLE 9   ENUMERATION OF CONTRACT DOCUMENTS 
§ 9.1 This Agreement is comprised of the following documents: 

.1 AIA Document A101™–2017, Standard Form of Agreement Between Owner and Contractor 

.2 AIA Document A101™–2017, Exhibit A, Insurance and Bonds  

.3 AIA Document A201™–2017, General Conditions of the Contract for Construction 

.4 AIA Document E203™–2013, Building Information Modeling and Digital Data Exhibit, dated as 
indicated below: 
(Insert the date of the E203-2013 incorporated into this Agreement.) 

 
«  » 
 

.5 Drawings 
 

Number Title Date 
G0.001 
G2.001 
XR101 
XR301 
XR501 

Cover, Drawing Index 
Appendix B 
Roof Plan 
Roof Systems 
Details 

09-12-2025 
09-12-2025 
10-29-2025 
09-12-2025 
09-12-2025 
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.6 Specifications 
 

Section Title Date Pages 

01 11 00 
01 14 00  
01 21 00  
01 22 00 
01 25 00 
01 26 00 
01 29 00 
01 31 00 
01 32 00 
01 33 00 
01 35 00 
01 40 00 
01 42 00 
01 50 00 
01 73 00 
01 73 29 
01 74 00 
01 74 19 
01 77 00 
05 01 30 
06 10 00 
07 01 50 
07 22 16 
07 52 16.13 
07 62 00 

Summary Of Work 
Work Restrictions 
Allowances 
Unit Prices 
Substitution Procedures  
Contract Modification Procedures 
Payment Procedures 
Project Management and Coordination 
Construction Progress Documentation 
Submittal Procedures 
Hot Work Operations 
Quality Requirements 
Reference Standards 
Temporary Facilities and Controls 
Execution Requirements 
Cutting and Patching 
Cleaning and Waste Management 
Construction Waste Management and Disposal 
Closeout Procedures 
Steel Roof Deck Repair and Securement 
Rough Carpentry 
Preparation for Reroofing 
Roof Insulation 
Torch Applied Modified Bitumen Roofing 
Sheet Metal Flashing and Trim 

09-12-2025 
09-12-2025 
09-12-2025 
09-12-2025 
09-12-2025 
09-12-2025 
09-12-2025 
09-12-2025 
09-12-2025 
09-12-2025 
09-12-2025 
09-12-2025 
09-12-2025 
09-12-2025 
09-12-2025 
09-12-2025 
09-12-2025 
09-12-2025 
09-12-2025 
09-12-2025 
09-12-2025 
09-12-2025 
09-12-2025 
09-12-2025 
09-12-2025 

02 
03 
02 
02 
01 
02 
03 
02 
03 
03 
02 
05 
01 
04 
02 
03 
03 
04 
03 
04 
05 
03 
05 
07 
06 

 
.7 Addenda, if any: 
 

Number Date Pages 
Addenda 1   10.30.2025 15 

 
Portions of Addenda relating to bidding or proposal requirements are not part of the Contract 
Documents unless the bidding or proposal requirements are also enumerated in this Article 9. 

 
.8 Other Exhibits: 

(Check all boxes that apply and include appropriate information identifying the exhibit where 

required.) 

 

[ «  » ] AIA Document E204™–2017, Sustainable Projects Exhibit, dated as indicated below: 

(Insert the date of the E204-2017 incorporated into this Agreement.) 

 
 «  » 

 

[ «  » ] The Sustainability Plan: 

 
Title Date Pages 
     

 

[ «  » ] Supplementary and other Conditions of the Contract: 
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be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations, e-mail copyright@aia.org. 

User Notes:  (1463044461) 

 

10 

 

Document Title Date Pages 

      
 
.9 Other documents, if any, listed below: 

(List here any additional documents that are intended to form part of the Contract Documents. AIA 

Document A201™–2017 provides that the advertisement or invitation to bid, Instructions to Bidders, 

sample forms, the Contractor’s bid or proposal, portions of Addenda relating to bidding or proposal 

requirements, and other information furnished by the Owner in anticipation of receiving bids or 

proposals, are not part of the Contract Documents unless enumerated in this Agreement. Any such 

documents should be listed here only if intended to be part of the Contract Documents.) 

 
« Performance Bond 
Payment Bond 
Notice to Proceed 
Minority Participation Forms (Guidelines for Recruitment and Selection of Minority Businesses for 
Participation in Union County Construction Contracts, pages 1-13; Identification of HUB 
Certified/Minority Business Participation Form; Affidavits A-D, if required by the terms thereof; and 
Appendix E, MBE Documentation for Contract Payments » 

 
 
This Agreement entered into as of the day and year first written above. 
 
 

       

OWNER (Signature)  CONTRACTOR (Signature) 

«  »«  »  «  »«  » 

(Printed name and title)  (Printed name and title) 

 


